Route: SR 365
Description: 6 Lanes Freeway
Date: 2/8/2008 -

Length
Roadway - New Construction {miles) Lanes  Unit Cost Unit Total Cost
SR 365 23.00 5 $ 1,500,000 lane-mile 3 172,500,000
Cross Roads & Local Streets 8.50 2.5 $ 1,000,000 lane-mile $ 21,250,000
Length
Roadway - Overlay (miles) Lanes Unit Cost Unit Total Cost
SR 365 23.00 6 3 300,000 lane-mile $ 41,400,000

New Overpasses
Howard Road

Cost per each

3 4,000,000
Julian Baugh Road $ 4,000,000
Tribble Gap Road 3 4,000,000
Crane Mill Road 3 4,000,000
Willbanks Road 3 4,000,000

New Interchanges

Cost per each

Hali Drive 3 11,000,000
Simpson Road $ 11,000,000
SR 52 3 11,000,000
Belton Bridge Road 3 11,000,000
Mud Creek Road $ 11,000,000
Alto-Mud Creek Road $——11.000:000
Harold Ansley Road $ 11,000,000
Demorest Lake Road $ 11,000,000
Length Width

Bridge Widenings (feet) (feet)  Unit Cost Unit Total Cost
SR 365 bridge over RR near Cagle Drive 230 52 $ 130 sf $ 1,554,800
SR 365 bridge over J Warren Road 200 52 $ 130 sf $ 1,352,000

e Ave o
Retaining Walls: Height  Length Unit Cost Unit Total Cost
NA $ 55 sf $ -

Subtotal 3 346,056,800
Traffic Control (10%) $ 34,605,680
Contingency (20%) s 69,211,360

Estimated Construction Cost in 2008 $ 449,873,840




Route: SR 365
Description: 6 Lanes Freeway - Phase 1
Date: 8/5/2008

Length
Roadway - New Construction (miles) Unit Cost Unit Total Cost
SR 365 k 9.40 $ 1,500,000 lane-mile $ 70,500,000
Cross Roads & Local Streets 8.00 $ 1,000,000 lane-mile $ 20,000,000
Length
Roadway - Overlay (miles) Unit Cost Unit Total Cost
SR 365 9.40 % 300,000 lane-mile $ 16,920,000
New Overpasses Cost per each
Howard Road $ 4,000,000
Julian Baugh Road $ 4,000,000
Tribble Gap Road ) -
Crane Mill Road $ -
Willbanks Road 3 -
New Interchanges Cost per each
Hall Drive $ 11,000,000
Simpson Road % 11,000,000
SR 52 $ 11,000,000
Belton Bridge Road $ 11,000,000
Mud Creek Road $ -
Alto-Mud Creek Road $ -
Harold Ansley Road 3 -
Demorest Lake Road 5 -
Length
Bridge Widenings (feet) Unit Cost Unit Total Cost
.. SR 365 bridge over RR near Cagle Drive 230 $.....130 . __sf___._§ 1,554,800
SR 365 bridge over J Warren Road 0 $ 130 sf $ -
Ave
Retaining Walls: Height Length Unit Cost Unit Total Cost
N/A 3 55 sf $ -
Subtotal § 160,974,800
Traffic Control (10%) $ 16,097,480
Contingency (20%) $ 32,194,960

Estimated Construction Cost in 2008 $ 209,267,240

('(



Route: SR 365

Description: 6 Lanes Freeway - Phase 2
Date: 8/5/2008

Length
Roadway - New Construction {miles) Lanes  Unit Cost Unit Total Cost
SR 365 9.80 5 $ 1,500,000 lane-mile 3 73,500,000
Cross Roads & Local Streets 0.50 2.5 $ 1,000,000 lane-mile 3 1,250,000
Length
Roadway - Overlay (miles) Lanes  Unit Cost Unit Total Cost
SR 365 9.80 6 $ 300,000 lane-mile k) 17,840,000

New Overpasses
Howard Road

Cost per each

$ -
Julian Baugh Road 3 -
Tribble Gap Road $ 4,000,000
Crane Mill Road 3 4,000,000
Willbanks Road $ 4,000,000
New interchanges Cost per each
Hall Drive $ -
Simpson Road 3 -
SR 52 $ -
Belton Bridge Road $ -
Mud Creek Road $ 11,000,000
Alto-Mud Creek Road $ 11,000,000
Harold Ansley Road $ 11,000,000
Demorest Lake Road $ -
Length Width
Bridge Widenings (feet) (feet)  Unit Cost Unit Total Cost
SR 365 bridge over RR near Cagle Drive 0 52 $ 130 sf 3 -
SR 365 bridge over J Warren Road 0 52 3 130 sf 3 -
e ] Ave e e
Retaining Walls: Height  Length Unit Cost Unit Total Cost
N/A $ 55 sf 5 -
Subtotal § 137,390,000
Traffic Control (10%) s 13,739,000
Contingency (20%) $ 27,478,000

Estimated Construction Cost in 2008 $ 178,607,000




Route: SR 365

Description: 6 Lanes Freeway - Phase 3

Date: 8/5/2008

Roadway - New Construction
SR'365 '
Cross Roads & Local Streets

Roadway - Overlay
SR 365

New Qverpasses
Howard Road
Julian Baugh Road
Tribble Gap Road
Crane Mill Road
Willbanks Road

New Interchanges
" " Hall Drive

Simpson Road
SR 52
Belton Bridge Road
Mud Creek Road
Alto-Mud Creek Road
Harold Ansley Road
Demorest Lake Road

Bridge Widenings
SR 365 bridge over RR near Cagle Drive
SR 365 bridge over J Warren Road

Retaining Walis:
N/A

(¢

Length
(miles) Lanes Unit Cost Unit Total Cost
3.80 5 $ 1,500,000 lane-mile $ 28,500,000
0.00 2.5 § 1,000,000 lane-mite $ -
Length
(miles) Lanes Unit Cost Unit Total Cost
3.80 6 $ 300,000 lane-mile $ 6,840,000
Cost per each
$ -
5 -
$ -
$ -
$ -
Cost per each
$ -
$ -
$ -
$ -
3 -
$ -
$ - .
i 11000000 ( /
Length Width ‘
(feet) (feet)  Unit Cost Unit Total Cost
0 52 % 130 sf $ -
200 52 3 130 sf $ 1,352,000
Ave
Height Length Unit Cost Unit Total Cost
] 55 sf 3 -
Subtotal $ 47,692,000
Traffic Control (10%) $ 4,769,200
Contingency (20%) $ 9,538,400
Estimated Construction Costin 2008 $ 61,999,600



Route: SR 365

Description: 6 Lanes Freeway - Phase 1
Date: 8/5/2008

Right-of-way

Area Unit Cost Unit Total Cost
New Overpasses
Howard Road 200,000 5 217 sf 3 434,000
Julian Baugh Road 200,000 $ 2.17 sf 3 434,000
Tribble Gap Road - 5 217 sf 3 .
Crane Mill Road - 3 5.18 sf $ .
Wiilbanks Road - 3 5.18 sf 3 -
New Interchanges
Hall Drive 1,200,000 $ 217 sf 3 2,604,000
Simpson Road 1,200,000 3 2.17 sf 3 2,604,000
SR 52 1,200,000 3 217 sf 3 2,604,000
Bellon Bridge Road 1,200,000 3 217 st $ 2,604,000
Mud Creek Road - 3 217 sf 3 -
Alto-Mud Creek Road - 3 5.16 sf 3 -
Harold Ansley Road - 3 5.16 sf 3 -
Demorest Lake Road - § 5.16 sf 3 -
Net Right-of-way Cost $ 11,284,000
Scheduling Contingency (55%) $ 6,206,200
Admin. / Court Costs (60%) $ 10,494,120
Market Appreciation (40%) $ 11,193,728
Estimated Right-of-way Cost $ 39,178,048




Route: SR 365

Description: 6 Lanes Freeway - Phase 2
Date: 8/5/2008

Right-of-way

New Overpasses
Howard Road
Julian Baugh Road
Tribble Gap Road
Crane Mill Road
Willbanks Road

New Interchanges
Hall Drive
Simpson Road
SR 52
Belton Bridge Road
Mud Creek Road
Alto-Mud Creek Road
Harold Ansiey Road
Demorest Lake Road

Net Right-of-way Cost

Scheduling Contingency (55%)
Admin. / Court Costs (60%)
Market Appreciation (40%)

Estimated Right-of-way Cost

Area Unit Cost Unit Total Cost -

- 3 2.17 sf $ -

- 3 2.17 sf 3 -
200,000 3 2.17 sf $ 434,000
200,000 3 5.18 sf $ 1,036,000
200,000 3 5.18 st $ 1,036,000

- 3 217 sf $ -

- 3 2.17 sf $ .

- $ 2.17 sf 3 .

- 3 2.17 sf $ .
1,200,000 3 217 sf $ 2,604,000
1,200,000 $ 5.16 sf [ 6,192,000
1,200,000 $ 5.16 sf $ 6,192,000

- $ 5.16 sf s -

$ 17,494,000
$ 9,621,700
$ 16,269,420
5 17,354,048
3 60,739,168

( (



Route: SR 365

Description: 6 Lanes Freeway - Phase 3
Date: 8/5/2008

Right-of-way Area Unit Cost Unit Total Cost
New QOverpasses
Howard Road - 3 2.17 sf 3 -
Julian Baugh Road - 3 217 sf 3 -
Tribble Gap Road - 3 217 sf $ -
Crane Mill Road - 3 5.18 sf 3 -
Willbanks Road - 3 5.18 sf 3 -
New Interchanges
Hall Drive - 3 2.17 sf 3 -
Simpson Road - 3 217 sf 3 -
SR 52 - 5 2.17 sf 3 -
Belton Bridge Road - 3 217 sf 3 -
Mud Creek Road - 3 217 sf 3 -
Alto-Mud Creek Road - $ 5.16 sf 5 -
Harold Ansley Road - 5 5.16 sf 3 -
Demorest Lake Road 1,200,000 5 5.16 sf % 6,192,000
Net Right-of-way Cost 3 6,192,000
Scheduling Contingency (55%) $ 3,405,600
Admin. / Court Costs (60%) $ 5,758,560
Market Appreciation (40%) 3 6,142,464
Estimated Right-of-way Cost $ 21,498,624







